
U N T F HOME SITE LEASE CLEARANCE   Chapter

1. Sponsoring Organization 2. Future Plans for Housing

a. Name of Organization Manufactured Home

b. Mailing Address On-site constructed house

City, State, Zip Proposed funding

c. Contact Person UNTF NHSD

d. Telephone Number NRF BIA-HIP

e. Telefax Number NUC USDA/NPH

f. E-mail Address Self NHA/HUD

Other 

3. Client(s) Name(s) 4. Project Schedule

a. Planned Start Date

Is this project in Utah? (circle)        YES        NO          If no, attach justification b. Anticipated End Date

5. Project Construction Cost: 6. Match Funding Sources: UNTF Percent  %

a. Boundary Survey $ a.  UNTF  FY - $

b. Environmental Assessment $ b.  NRF  FY - $

c. Archaeological Clearance $ c. NAHASDA $

d. Other $ d. $

e. Other $ e. $

f. Other $ f. $

TOTALS $
these totals must match up

$

7. This project will be completed by: At least two(2) quotes and Contract (attach quotes and copy of contract)

8. Scope of Work (attach a description answering the following or attach documents)
a. Signed Chapter Resolution
b. Brief description of project
c. Status of Homesite Lease, Legal Survey, and Archaeological Clearance
d. Location of Homesite lease (attach location map)
e. Listing of eligible Utah Navajo families that will benefit from this project
f. Utility Arrangements: how will project be provided with utilities (type, distance, cost, schedule)
g. If joint project, identify other organizations or agencies involved with this project

  FOR UNTF OFFICIAL USE ONLY
Signed Chapter Resolution Date rec'd at UNTF Office

Budget Cost Estimates
Matching Sources Reviewed by

Contract and two quotes
Scope of Work Date recommended by UDC

Homesite Lease
Location Map Date approved by BOT

List of Eligible Recipients
Utility Arrangements Date approved by NRF

Payment Request Project No. Assigned 
Revised Dec 2002
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